

Tele : 011-2301 4312
Fax : 011-2301 5399

SPEED POST/REGISTERED ACK DUE

Dte Gen Md Accn project
E-in-C's Branch,
Integrated HQ of MOD (ARMY)
Kashmir House, Rajaji Marg,
New Delhi – 110011

No. 82817/MAP/PH-II/BIKANER/PKG-30A/ /E8

Jul 2010

M/s. _____

CA NO: DG MAP/PHASE-II/BIKANER/PKG-30A OF 2008-09 : CONSTRUCTION OF RESIDENTIAL ACCOMMODATION AT BIKANER

- Reference this HQ letter No. 82817/MAP/PH-II/BIKANER/PKG-30A/43/E8 dated 27 Apr 2010 and copy by post telegram bearing No. 82817/MAP/PH-II/BIKANER/PKG-30A/62/E8 dated 07 Jun 2010.
- Following amendments / errata are hereby issued to the tender documents for the subject work, issued vide this HQ letter quoted under reference:-

Srl No.	Sl. Page No.	Reference to item, clause, para, line etc.	Particulars of amendments / errata.
1	2	3	4
1	2	<u>Forwarding Letter</u> (i) Para 1, Line 4	For "upto 1230 hrs on 15 Jun 2010" Read "upto 1230 hrs on 02 Aug 2010"
2	10	<u>APPENDIX 'A' TO NOTICE OF TENDER</u> (i) Sl. No.4, Period of completion (ii) Sl. No.6, Date of receipt of tender	For "27 (twenty seven) Months" Read "25 (twenty five) Months" For "15 Jun 2010" Read "02 Aug 2010"
4	11	<u>Authorisation Page</u> (i) Para 1, Lines 4 & 5	For "upto 1230 hrs on 15 Jun 2010" Read "upto 1230 hrs on 02 Aug 2010"
5	87	General Summary	For "Total B/F from Serial Page No. 86" Read "Total B/F from Serial Page No. 86 (R)"

Contd...../-

-2-

1	2	3	4
6	-	CA NO. wherever occurring in the tender documents	CA NO. wherever mentioned as CA NO. DG MAP/PHASE-II/BIKANER/PKG-1A OF 2008-09 shall be amended to read as CA NO. DG MAP/PHASE-II/BIKANER/PKG-30A OF 2008-09
7	-	Name of the project wherever occurring on the drawings	Name of the project wherever mentioned as Construction of Residential Accn at Bikaner & Suratgarh (Army) & Suratgarh (AF) shall be amended to read as Construction of Residential Accommodation at Bikaner.

3. Srl page Nos. 1, 7, 12 to 14, 17, 19 to 86, 166, 170, 172, 176, 178, 186, 190, 192 to 200, 202 to 204, 207 to 209, 211 to 214, 216 to 219, 221 to 225, 227, 251, 273, 276, 277, 279, 280, 282, 284, 285, 295, 296 & 298 to 301 are hereby cancelled and replaced with revised Serial Page Nos. 1 (R), 7 (R), 12 (R) to 14 (R), 17 (R), 19 (R) to 86 (R), 166 (R), 170 (R), 172 (R), 176 (R), 178 (R), 186 (R), 190 (R), 192 (R) to 200 (R), 202 (R) to 204 (R), 207 (R) to 209 (R), 211 (R) to 214 (R), 216 (R) to 219 (R), 221 (R) to 225 (R), 227 (R), 251 (R), 273 (R), 276 (R), 277 (R), 279 (R), 280 (R), 282 (R), 284 (R), 285 (R), 295 (R), 296 (R) & 298 (R) to 301 (R) respectively. Revised pages are enclosed herewith. These revised pages shall be considered and provisions therein be taken into account before quoting the tender. All revised & cancelled pages shall be returned alongwith tender documents.
4. Additional page Nos. 227-A & 227-B are forwarded herewith. These pages shall also form part of tender documents & these shall be considered and provisions therein be taken into account before quoting the tender.
5. Drawings mentioned at Sl. No. 8, 9, 10, 17, 22, 27, 30, 31, 34, 43 to 52, 63, 66, 73, 76, 77 & 82 to 84 issued with the tender have been revised. Drawings mentioned at Sl. No. 11, 18, 23 & 28 have been cancelled. Revised drawings as per revised list of drawings are enclosed herewith. Four New drawings mentioned at Sl. Nos. 35A, 36A, 37A & 38A of the revised list of drawings are also forwarded herewith. These revised drawings and new drawings shall form part of tender documents & these shall be considered and provisions therein be taken into account before quoting the tender. Cancelled drawings shall not form part of the tender documents.
6. This letter alongwith amendments, revised pages, revised / new drawings and additional pages shall form part of the tender documents and shall be returned alongwith tender documents.
7. The date & time for receipt of tender has been fixed upto 1230 hrs on 02 Aug 2010. Tender shall now be received upto **1230 hrs on 02 Aug 2010.**
8. Please acknowledge receipt.

Yours faithfully,

(N K Rajpal)
Asstt. Dir Contracts)
for Accepting Officer

DEPMC

Encls: - As Above

Signature of Contractor
Dated _____