

**SPEED POST**

Dte Gen Md Accn Project  
E-in-C's Branch,  
Integrated HQ of MOD (Army)  
Kashmir House, Rajaji Marg  
New Delhi-110011

81980/MAP/PHASE-1/Chennai-Arb (Army)/

/E8

May 2011

M/S \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_

**CA NO: DGMAP/PH-I/CHENNAI-ARB/16 OF 2010-2011: PROVISION OF ARBORICULTURE AND LANDSCAPING AT NANDABAKKAAM, PALLAVARAM & ISLAND GROUND AT ARMY STATION CHENNAI**

Dear Sir(s),

1. Reference tender issued vide letter No 81980/MAP/PHASE-I/CHENNAI-ARB (ARMY)/36/E8 dt 11 Apr 2011 & Telegram vide letter No 81980/MAP/PHASE-I/CHENNAI-ARB (ARMY)/38/E8 dt 29 Apr 2011.

2. Following amendments are hereby made to the tender documents issued vide above referred letter:-

Sr.No	Page No	Ref to clause para	Particulars of Amdts
1.	2	3	4
1.	1	Contents Page	Delete serial page 1 in toto and insert 1R
2.	26		Delete : Page No 26 and insert revised pages with serial page no 26R1, 26R2, 26R3
3.	115	Particular Specifications	Insert New Pages with Serial Page No. 115A, 115B, 115C & 115D after serial page 115.
4.	128	Appx 'D' After "Dosing Pumps"	Add makes as under:- <b><u>SUBMERSIBLE PUMPS</u></b> KSB Kirloskar, Crompton Greaves <b><u>SUBMERSIBLE CABLE</u></b> Kalinga, Havells, National Cable, Nicco, Universal, INCAB.

3. Date of receipt of tender has now been fixed at **1200 hrs on 16 May 2011.**

Encl : Revised Pages : 04  
Addl Pages : 04

Your's faithfully

(Signature of Contractor)

SO - I (Contracts)  
For Accepting Offr