

Tele : 011-2301 4312
Fax : 011-2301 5399

SPEED POST/REGISTERED ACK DUE

Dte Gen Md Accn project
E-in-C's Branch,
Integrated HQ of MoD (ARMY)
Kashmir House, Rajaji Marg,
New Delhi – 110011

No. 82810/MAP/PH-II/JABALPUR/PKG-12/

/E8

Jul 2010

M/s _____

CA NO: DG MAP/PHASE-II/JABALPUR/PKG-12 OF 2008-09 : CONSTRUCTION OF RESIDENTIAL ACCOMMODATION AT JABALPUR

- Reference this HQ letter Nos. 82810/MAP/PH-II/JABALPUR/PKG-12/38/E8 dated 06 May 2010 and 82810/MAP/PH-II/JABALPUR/PKG-12/59/E8 dated 10 Jun 2010.
- Following amendments / errata are hereby issued to the tender documents for the subject work, issued vide this HQ letter quoted under reference:-

Srl No.	Sl. Page No.	Reference to item, clause, para, line etc.	Particulars of amendments / errata.
1	2	3	4
1	2	<u>Forwarding Letter</u> (i) Para 1, Line 4	For "upto 1230 hrs on 22 Jun 2010" Read "upto 1230 hrs on 03 Aug 2010"
2	10	<u>APPENDIX 'A' TO NOTICE OF TENDER</u> (i) Sl. No.6, Date of receipt of tender	For "22 Jun 2010" Read "03 Aug 2010"
3	11	<u>Authorisation Page</u> (i) Para 1, Line 4	For "upto 1230 hrs on 22 Jun 2010" Read "upto 1230 hrs on 03 Aug 2010"
4	99	General Summary	For "Total B/F from Serial Page No. 98" Read "Total B/F from Serial Page No. 98 (R)"
5	-	Appendix 'C', Col. 6	Under Col. 6 of Appendix 'C' attached with the tender documents (as amended), the level of test shown as 'B' shall be amended to read as 'C', wherever occurring.
6	-	Drawing No. KNY/MAP/JAB /TD/AR-22 (Sheet No. 147)	Foundation details of Garbage Bin are enclosed herewith as Appendix 'A' to this letter. This detail shall be followed for foundation of Garbage Bin. The details shown in drawing mentioned under Col. 3 shall be deemed to be amended accordingly.

Contd...../-

-2-

3. Srl page Nos. 1, 12 to 14, 17, 19 to 98, 164, 178 to 182, 185, 187, 188, 190, 198, 202 to 206, 208 to 212, 214 to 221, 223 to 225, 227 to 232, 234 to 241, 269, 270, 281, 289, 291, 292, 294, 295, 297, 299, 300 and 310 to 321 are hereby cancelled and replaced with revised Serial Page Nos. 1 (R), 12 (R) to 14 (R), 17 (R), 19 (R) to 98 (R), 164 (R), 178 (R) to 182 (R), 185 (R), 187 (R), 188 (R), 190 (R), 198 (R), 202 (R) to 206 (R), 208 (R) to 212 (R), 214 (R) to 221 (R), 223 (R) to 225 (R), 227 (R) to 232 (R), 234 (R) to 241 (R), 269 (R), 270 (R), 281 (R), 289 (R), 291 (R), 292 (R), 294 (R), 295 (R), 297 (R), 299 (R), 300 (R) and 310 (R) to 321 (R) respectively. Revised pages are enclosed herewith. These revised pages shall be considered and provisions therein shall be taken into account before quoting the tender. All revised & cancelled pages shall be returned alongwith tender documents.

4. Additional page Nos. 164-A, 238-A, 241-A, 241-B, 316-A and 316-B alongwith Appendix 'A' to this letter (Sl. Page No. 326) are forwarded herewith. These pages shall also form part of tender documents & these shall be considered and provisions therein be taken into account before quoting the tender.

5. Certain drawings issued with the tender have been revised. Revised drawings as per revised list of drawings are enclosed herewith. Four New drawings mentioned at Sl. Nos. 64, 200, 208 and 212 of the revised list of drawings are also forwarded herewith. These revised drawings and new drawings alongwith those drawings which have been issued earlier but have not been revised, as shown shall form part of tender documents & these shall be considered and provisions therein shall be taken into account before quoting the tender. Cancelled drawings shall not form part of the tender documents.

6. This letter alongwith amendments, revised pages, revised / new drawings and additional pages alongwith Appendix 'A' to this letter shall form part of the tender documents and shall be returned alongwith tender documents.

7. The date & time for receipt of tender has been fixed upto 1230 hrs on 03 Aug 2010. Tender shall now be received upto **1230 hrs on 03 Aug 2010**.

8. Please acknowledge receipt.

Yours faithfully,

Encls: - As Above

Signature of Contractor
Dated _____

DEPMC

(N K Rajpal)
Asstt. Director Contracts)
for Accepting Officer