

IN LIEU OF TELEGRAM

FROM : INDARMY (E-IN-C'S/DGMAP)

STATE : MILY

TO : M/s \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

DEBIT : ARMY

CA NO. DG MAP/PH-II/PKG-28/MUMBAI (ARMY) /26 OF 2010-2011 :  
CONSTRUCTION OF DWELLING UNITS INCLUDING ALLIED SERVICES FOR  
OFFRS & ORS AT MUMBAI (ARMY) AAA REFERENCE TENDER ISSUED VIDE  
THIS OFFICE LETTER NO 81984/MAP/PH-II/PKG-28/34/E8 DATED 13 DEC 2010  
AAA AMENDMENTS TO TENDER ISSUED VIDE THIS OFFICE LETTER NO  
81984/MAP/PH-II/PKG-28/62/E8 DATED 28 FEB 2011 ,81984/MAP/PH-II/PKG-  
28/64/E8 DATED 10 MAR 2011 AND TELEGRAM ISSUED VIDE LETTER NO  
81984/MAP/PH-II/PKG-28/66/E8 DATED 15 MAR 2011 AAA AMENDMENT ISSUED  
VIDE LETTER NO 81984/MAP/PH-II/PKG-28/75/E8 DATED 29 MAR 2011 AAA DATE  
OF RECEIPT OF TENDER POSTPONED AAA FRESH DATE OF RECEIPT OF  
TENDER WILL BE INTIMATED LATER ON AAA

Dir (Contracts) HQ DG MAP

(NOT TO BE TELEGRAPHED)

81984/MAP/PH-II/PKG-28/77/E8

(Dir Contract)  
for DG MAP

05 Apr 2011

Dte Gen Md Accn Project  
E-in-C's Branch  
Integrated HQ of MOD (Army)  
Kashmir House, Rajaji Marg  
New Delhi-110011